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Exhibit B: Portal to Portal Costs 

Draft 10/20/2011 

 

Portal to Portal Cost 
ST 

Resources Bellevue Total 

Bid Amount (PE Cost Estimate with Design Allowance) 241.4 0.0 241.4 

Allocated and Unallocated Contingency** 28.5 60.0 88.5 

50% share of certain Professional Services savings TBD 0.0 TBD 

Total 269.9TBD 60.0 329.9TBD 
** $22 million of Construction Unallocated Contingency is assigned to this contract (E650) based on 
the proportion of portal to portal construction costs to total construction costs.  The amounts on this 
table shall be updated as described in Section 4.2(c); provided that in no event shall the Construction 
Unallocated Contingency be reduced below $22 million. 

 


